SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 160 CONTRACT ID : R -28197-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 60.000 m2
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-05545 REGULATED MATERIALS, DISPOSE, C 925.000 m3
12 202-05550 REGULATED MATERIALS, REMOVE, C 925.000 m3
13 202-05556 REGULATED MATERIALS, TRANSPORT, C 925.000 Mg
14 202-08429 REGULATED MATERIALS, DISPOSE, B 3,000.000 L
15 202-08430 REGULATED MATERIALS, REMOVE, B 3,000.000 L
16 202-08431 REGULATED MATERIALS, TRANSPORT, B 3,000.000 L
17 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 10.000 EACH
18 202-52710 SIDEWALK, CONCRETE, REMOVE 530.000 m2
19 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 16.000 EACH
20 203-02000 EXCAVATION, COMMON 1,690.000 m3
21 205-03371 SEDIMENT REMOVE 10.000 m3
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 19.000 Mg
23 205-06937 TEMPORARY SILT FENCE 360.000 m
24 207-08263 SUBGRADE TREATMENT, TYPE IA 2,586.000 m2
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,939.100 m2
26 211-09264 STRUCTURE BACKFILL, TYPE 1 7.800 m3
27 213-09270 FLOWABLE BACKFILL, REMOVEABLE 23.200 m3
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 518.000 Mg
29 306-08034 MILLING, ASPHALT, 38 mm 7,204.400 m2
30 306-08043 MILLING, TRANSITION 712.600 m2
31 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 824.000 Mg
32 402-07433 HMA SURFACE, TYPE B 76.000 Mg
33 402-07441 HMA BASE, TYPE B 170.000 Mg
34 402-07453 HMA FOR TEMPORARY PAVEMENT 64.100 Mg
35 406-05520 ASPHALT FOR TACK COAT 4.700 Mg
36 604-07899 CURB RAMP, CONCRETE, E 35.600 m2
37 604-07901 CURB RAMP, CONCRETE, G 20.500 m2
38 604-07903 CURB RAMP, CONCRETE, K 7.500 m2
39 604-91531 SIDEWALK, CONCRETE, 100 mm 631.800 m2
40 605-06120 CURB, CONCRETE 236.000 m
41 605-94811 CURB TURNOUT 2.000 EACH
42 610-07487 HMA FOR APPROACHES, TYPE B 1,511.500 Mg
43 610-08446 PCCP FOR APPROACHES, 150 mm 222.700 m2
44 610-09108 PCCP FOR APPROACHES, 225 mm 607.800 m2
45 615-06490 RIGHT OF WAY MARKER 10.000 EACH
46 615-06505 MONUMENT, B 7.000 EACH
47 616-02320 GEOTEXTILES 12.000 m2
48 616-06405 RIPRAP, REVETMENT 4.800 Mg
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 160 CONTRACT ID : R -28197-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 621-06545 FERTILIZER 0.100 Mg
51 621-06557 SEED MIXTURE, T 51.000 kg
52 621-06560 MULCHED SEEDING, U 857.000 m2
53 621-06565 MULCHING MATERIAL 1.400 Mg
54 621-06567 WATER 38.200 kL
55 621-06575 SODDING, NURSERY 2,123.000 m2
56 628-09402 FIELD OFFICE, B 6.000 MOS
57 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 108.200 m
58 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 14.000 m
59 715-09064 VIDEO INSPECTION FOR PIPE 42.200 m
60 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
61 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
62 720-44296 CAP INLET 4.000 EACH
63 720-45275 PIPE CATCH BASIN, 600 mm 5.000 EACH
64 720-99416 CATCH BASIN, BI15 4.000 EACH
65 732-09163 TEST 8.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,637.000 m
68 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 18.000 m
71 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 179.000 m
72 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 7.500 m
73 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 24.500 m2
74 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
75 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
76 805-01819 CONDUIT, STEEL, GALVANIZED, 50 mm, ABOVE GROUND 4.000 m
77 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
78 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
79 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
80 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
81 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
82 805-78420 DISCONNECT HANGER 4.000 EACH
83 805-78467 SIGNAL CABLE, 3C 8GA. 34.000 m
84 805-78485 SIGNAL CABLE, 5C 14GA. 182.000 m
85 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
86 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 1.000 EACH
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,980.000 m
88 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 108.600 m
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,528.000 m
90 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 252.000 m
91 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
92 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
93 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 828.000 m
94 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 116.000 m
95 402-07439 HMA INTERMEDIATE, TYPE C 262.000 Mg

96 402-07442 HMA BASE, TYPE C 943.000 Mg
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CALL ORDER : 170 CONTRACT ID : R -29029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHAB

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 4,211.000 LFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 2,809.000 SYS
14 202-74035 SIGN, REMOVE 41.000 EACH
15 203-02000 EXCAVATION, COMMON 13,605.000 CYs
16 205-03371 SEDIMENT, REMOVE 3.000 CYs
17 205-06937 TEMPORARY SILT FENCE 790.000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 25,546.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,512.000 SYS
20 211-07454 STRUCTURE BACKFILL 3,375.000 CYs
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 133.000 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 2.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 273.000 SYS
24 306-08043 MILLING, TRANSITION 49.000 SYS
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,546.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,576.000 TON
27 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,887.000 TON
28 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,658.000 TON
29 402-07450 HMA WEDGE AND LEVEL, TYPE A 137.000 TON
30 402-07453 HMA FOR TEMPORARY PAVEMENT 13.000 TON
31 406-05520 ASPHALT FOR TACK COAT 3.500 TON
32 604-07896 CURB RAMP, CONCRETE, B 28.000 SYS
33 604-07900 CURB RAMP, CONCRETE, F 67.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 186.000 SYS
35 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
36 604-44251 STEPS, CONCRETE 4.000 CYs
37 604-91531 SIDEWALK, CONCRETE, 4 IN. 5,276.000 SYS
38 605-06120 CURB, CONCRETE 130.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 9,410.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 961.000 TON
41 610-08446 PCCP FOR APPROACHES, 6 IN. 1,134.000 SYS
42 610-09108 PCCP FOR APPROACHES, 9 IN. 379.000 SYS
43 611-02825 MAILBOX ASSEMBLY, TRIPLE 2.000 EACH
44 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
45 611-06498 MAILBOX ASSEMBLY, DOUBLE 8.000 EACH
46 614-06482 HEADER, CEMENT CONCRETE, D 195.000 SYS
47 615-06490 RIGHT OF WAY MARKER 8.000 EACH
48 615-06505 MONUMENT, B 3.000 EACH
49 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -29029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHAB
50 616-02320 GEOTEXTILES 53.000 SYS
51 616-06405 RIPRAP, REVETMENT 41.000 TON
52 621-06575 SODDING, NURSERY 7,949.000 SYS
53 628-09402 FIELD OFFICE, B 18.000 MOS
54 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,205.000 LFT
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,428.000 LFT
56 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 885.000 LFT
57 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 511.000 LFT
58 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 835.000 LFT
59 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 315.000 LFT
60 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 744.000 LFT
61 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
62 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
63 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 70.000 LFT
64 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 8,734.000 LFT
65 718-52610 AGGREGATE FOR UNDERDRAINS 777.000 CYs
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,036.000 SYS
67 720-45075 INLET, R13 2.000 EACH
68 720-45410 MANHOLE, C4 24.000 EACH
69 720-95422 MANHOLE, J4 4.000 EACH
70 720-98174 INLET, B15 40.000 EACH
71 720-98555 INLET, C15 33.000 EACH
72 732-08419 MODULAR BLOCK WALL 184.000 SYS
73 732-08421 MODULAR BLOCK WALL ERECTION 184.000 SYS
74 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,634.000 LFT
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 52.000 LFT
83 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LFT
84 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 374.000 LFT
85 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 171.000 SET
86 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 IN. THICKNESS 57.040 SET
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,507.000 LFT
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,986.000 LFT
89 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 281.000 LET
90 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,581.000 LFT
91 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 75.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -29217-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08523 RADIO SERVICE 6.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 50.000 SET
18 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 175.000 LET
19 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 15.000 EACH
20 203-02000 EXCAVATION, COMMON 1,590.000 CYs
21 203-93412 LIGHTWEIGHT ENGINEERED FILL, III 2,305.000 CYs
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 105.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,370.000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE IA 11,639.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,896.000 SYS
26 211-09264 STRUCTURE BACKFILL, TYPE 1 18.000 CYs
27 213-08058 FLOWABLE BACKFILL 50.000 CYs
28 214-07202 GEOGRID, I 4,320.000 SYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,716.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 240.000 SYS
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,173.000 TON
33 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,174.000 TON
34 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 3,554.000 TON
35 402-07433 HMA SURFACE, TYPE B 155.000 TON
36 402-07438 HMA INTERMEDIATE, TYPE B 260.000 TON
37 402-07441 HMA BASE, TYPE B 825.000 TON
38 406-05521 ASPHALT FOR TACK COAT 46,314.000 SYS
39 610-07486 HMA FOR APPROACHES, TYPE A 281.000 TON
40 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
41 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
42 615-06336 MONUMENT 2.000 EACH
43 615-06490 RIGHT OF WAY MARKER 41.000 EACH
44 615-06500 MONUMENT, A 8.000 EACH
45 615-06530 POST, BENCHMARK 1.000 EACH
46 616-02320 GEOTEXTILES 9,717.000 SYS
47 616-06025 BORROW, COHESIVE 1,350.000 CYs
48 616-06451 RIPRAP, UNIFORM 251.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -29217-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 621-02770 EROSION CONTROL BLANKET 3,020.000 SYS
51 621-06545 FERTILIZER 1.630 TON
52 621-06553 SEED MIXTURE, R 629.000 LBS
53 621-06565 MULCHING MATERIAL 8.140 TON
54 621-06567 WATER 14.000 kGAL
55 621-06574 SODDING 3,195.000 SYS
56 621-06575 SODDING, NURSERY 813.000 SYS
57 622-52436 SIGN, DO NOT MOW OR SPRAY 19.000 EACH
58 628-09402 FIELD OFFICE, B 6.000 MOS
59 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 198.000 LFT
60 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 78.000 LFT
61 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 30.000 TON
62 715-97692 GRATED BOX END SECTION, I, 4:1, 36 IN. 2.000 EACH
63 715-98964 GRATED BOX END SECTION, II, 6:1, 17 IN. X 13 IN. 4.000 EACH
64 715-98974 GRATED BOX END SECTION, II, 6:1, 36 IN. 2.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,000.000 LFT
68 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 50.000 LFT
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07119 BARRICADE, III-B 96.000 LEFT
74 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 29.000 LEFT
75 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 124.000 LET
76 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 16.500 LFT
77 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 165.000 LEFT
78 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
79 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 33.000 SET
80 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 182.600 SET
81 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
82 805-01842 HANDHOLE, SIGNAL 15.000 EACH
83 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
84 805-04736 SIGNAL CABLE, 4C 18GA. 1,755.000 LFT
85 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,205.000 LEFT
86 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
87 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
88 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
89 805-78420 DISCONNECT HANGER 4.000 EACH
90 805-78445 SIGNAL SERVICE 1.000 EACH
91 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 LEFT
92 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,240.000 LFT
93 805-78485 SIGNAL CABLE, 5C 14GA. 131.000 LFT
94 805-78490 SIGNAL CABLE, 7C 14GA. 652.000 LEFT
95 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,217.000 LFT
96 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
97 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 763.000 LFT

98 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -29217-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
99 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
100 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
101 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
102 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
103 805-92512 MICROLOOP DETECTOR 8.000 EACH
104 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,871.000 LET
105 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 9,122.000 LET
106 808-06716 LINE, REMOVE 9,920.000 LEFT
107 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 6.000 EACH
108 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 4.000 EACH
109 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 125.000 LET
110 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,871.000 LET
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,442.000 LET
112 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 193.000 LFT
113 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 125.000 LET
114 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
115 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
116 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 62.000 EACH
117 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 111.000 EACH

118 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,840.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 8
CALL ORDER : 190 CONTRACT 1ID R -30584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 972.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 700.000 SYS
11 202-93047 MANHOLE, REMOVE 8.000 EACH
12 202-96133 PIPE, REMOVE 814.000 LFT
13 203-02000 EXCAVATION, COMMON 2,797.000 CYs
14 205-03371 SEDIMENT, REMOVE 5.000 CYs
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 60.000 LFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 412.000 SYS
17 207-08268 SUBGRADE TREATMENT, TYPE IV 5,230.000 SYS
18 211-09264 STRUCTURE BACKFILL, TYPE 1 415.000 CYs
19 306-08043 MILLING, TRANSITION 276.000 SYS
20 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,885.000 TON
21 402-07433 HMA SURFACE, TYPE B 347.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 556.000 TON
23  402-07453 HMA FOR TEMPORARY PAVEMENT 82.000 TON
24 406-05520 ASPHALT FOR TACK COAT 1.900 TON
25 604-07896 CURB RAMP, CONCRETE, B 6.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 43.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 16.400 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 618.000 SYS
29 605-06140 CURB AND GUTTER, CONCRETE 972.000 LFT
30 605-06145 CURB AND GUTTER, B, CONCRETE 1,156.000 LFT
31 610-07486 HMA FOR APPROACHES, TYPE A 7.000 TON
32 610-08446 PCCP FOR APPROACHES, 6 IN. 318.000 SYS
33 610-09108 PCCP FOR APPROACHES, 9 IN. 94.000 SYS
34 615-06505 MONUMENT, B 2.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06567 WATER 10.000 kGAL
37 621-06575 SODDING, NURSERY 3,150.000 SYS
38 628-09401 FIELD OFFICE, A 10.000 MOS
39 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 501.000 LFT
40 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 193.000 LFT
41 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,108.000 LFT
42 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 25.000 TON
43  720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
44 720-45025 INLET, D6 13.000 EACH
45 720-45410 MANHOLE, C4 6.000 EACH
46 720-98174 INLET, B15 1.000 EACH
47 720-98555 INLET, C15 8.000 EACH
48 720-98625 MANHOLE, C4, DROP 4.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 190 CONTRACT 1ID R -30584-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,480.000 LFT
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 740.000 LEFT
53 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LET
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 80.000 LFT
59 801-07119 BARRICADE, III-B 80.000 LFT
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.500 LET
61 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.750 SET
62 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 60.000 LFT
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,034.000 LFT
64 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 72.000 LET
65 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 270.000 LEFT
66 808-95933 CURB PAINTING, YELLOW 85.000 LEFT
67 211-09265 STRUCTURE BACKFILL, TYPE 2 50.000 CYs
68 715-09064 VIDEO INSPECTION FOR PIPE 1,802.000 LFT
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CALL ORDER : 230 CONTRACT ID : RS-29500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 36.000 LEFT
12 203-08607 LINEAR GRADING 150.000 LET
13 303-07449 COMPACTED AGGREGATE, NO. 73 3,098.000 TON
14 304-07490 HMA PATCHING, TYPE B 352.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 93,898.000 SYS
16 306-08043 MILLING, TRANSITION 210.000 SYS
17 306-08432 MILLING, APPROACH 5,443.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07339 QC/QA-HMA, 2, 64, SURFACE, 12.5 mm 10,329.000 TON
20 406-05520 ASPHALT FOR TACK COAT 23.000 TON
21 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 16.000 LEFT
22 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
23 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
24 610-07488 HMA FOR APPROACHES, TYPE C 449.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
26 621-06559 MULCHED SEEDING, R 300.000 SYS
27 628-09402 FIELD OFFICE, B 6.000 MOS
28 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,683.000 LEFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,683.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 35.000 LEFT
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 53,766.000 LFT
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,620.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,785.000 LFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 439.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 439.000 EACH
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 176.000 TON
40 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS






